COLORADO DEPARTMENT OF TRANSPORTATION DATE : 05/17/12
PAGE : 001 -1
TABULATION OF BIDS
LETTING NO. : 20120517 CONTRACT ID : C18789R COUNTIES : MONTEZUMA LA PLATA
LETTING DATE : 05/17/12 REGION 15
LETTING TIME : 10:00 AM CONTRACT TIME : 11/23/12 COMPLETION DATE
TERRAIN : MOUNTAINOUS PROJECT(S) : NH1601-065
CONTRACT DESCRIPTION :
PROJECT NH 1601-065
LOCATED ON US 160 BEGINNING AT MP 53.00 AND CONTINUING
EASTWARD APPROXIMATELY 12 MILES TO MP 65.00.
CONSISTING OF A 1-INCH HMA LEVELING COURSE AND A 2-INCH
HMA OVERLAY, HEATING AND REMIXING TREATMENT, MODIFY
GUARDRAIL MINOR EARTHWORK & MINOR CULVERT EXTENSIONS,
SHOULDERING MATERIAL, SUPERELEVATION CORRECTION,
BRIDGE REHABILITATION WORK (STR 0-03-EO0), INSTALLATIONN OF
DELINEATORS, PAVEMENT MARKING, CONSTRUCTION SIGNING, SEEDING
AND SOIL RETENTION BLANKET.
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0  -EST- ENGINEER™S ESTIMATE $ 5,860,810.11  104.2292%  100.0000%
1 005A A & S CONSTRUCTION CO. $ 5,623,000.00 100.0000%  95.9424%
2 672A OLDCASTLE SW GROUP, INC. $ 6,111,111.03 108.6806%  104.2708%
IC 0) -EST- IC 1) 005A 1C 2) 672A
IENGINEER"S ESTIMATE IA & S CONSTRUCTION CO.  |OLDCASTLE SW GROUP, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ S
SECTION 0001  ROADWAY | | |
| | |
201-00000 Clear and Grub 1.000 L S | 20000.0000  20000.00] 23000.0000  23000.00] 29321.4400  29321.44
202-00035 Rem Pipe 63.000 LF | 20.0000 1260.00] 149000 938.70] 92.7500 5843.25
202-00090 Rem Delineator 299.000 EACH| 10.0000 2990.00] 8.0000 2392.00] 10.7500 3214.25
202-00201 Rem Curb 898.000 LF | 4.5000 4041 .00 2.2000 1975.60] 2.6400 2370.72
202-00220 Rem Asphalt Mat 1973.000 SY | 4.7000 9273.10] 4.4000 8681.20] 5.0500 9963.65
202-00240 Rem Asphalt Mat (Planing) 7895.000 SY | 3.6000  28422.00] 3.0000  23685.00] 3.2100  25342.95
202-00425 Rem Bridge Railing 307.000 LF | 9.0000 2763.00] 8.8200 2707.74] 8.7600 2689.32
202-00450 Rem Port Present Str (1) 41.000 SY | 110.0000 4510.00]| 325.0000  13325.00] 322.5000  13222.50
202-00453 Rem Port Present Str (2) 16.000 SY | 190.0000 3040.00] 289.0000 4624 00| 287.0200 4592_32
202-00503 Rem Port Present Str 83.000 SY | 360.0000  29880.00] 357.0000  29631.00] 354.7500 29444 .25
202-04002 Clean Culvert 4.000 EACH| 2000.0000 8000.00] 1731.0000 6924.00] 2687.5000  10750.00
202-05100 Sandblasting Reinf Steel 84.000 SY | 16.0000 1344.00] 37.0000 3108.00] 36.5500 3070.20
203-00060 Emb Matl (CIP) 11821.000 CY | 22.0000 260062.00] 12.8700 152136.27]| 32.2000 380636.20
203-01100 Proof Rolling 8.000 HOUR| 110.0000 880.00] 77.0000 616.00] 100.9700 807.76
203-01500 Blading 20.000 HOUR| 135.0000 2700.00] 98.0000 1960.00] 136.7100 2734.20
203-01597 Potholing 60.000 HOUR| 280.0000  16800.00] 133.0000 7980.00] 311.7500  18705.00

203-01622 Sweeping (With Pickup Broo 40.000 HOUR] 120.0000 4800.00] 130.0000 5200.00] 115.2100 4608.40
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TABULATION OF BIDS

LETTING NO. : 20120517 CONTRACT ID : C18789R COUNTIES : MONTEZUMA LA PLATA
LETTING DATE : 05/17/12 REGION : 5
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 005A 1IC 2) 672A
IENGINEER"S ESTIMATE A & S CONSTRUCTION CO.  JOLDCASTLE SW GROUP, INC.
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

203-02330 Laborer 40.000 HOUR] 50.0000 2000.00] 46.0000 1840.00] 46.4500 1858.00

206-00000 Str Excav 82.000 CY | 120.0000 9840.00] 96.0000 7872.00]| 96.7500 7933.50

206-00100 Str Bkfl (CL 1) 2.000 CY | 250.0000 500.00] 107 .0000 214.00] 107 .5000 215.00

207-00205 Topsoi | 1314.000 CY | 26.0000  34164.00] 5.2000 6832.80]| 18.0900  23770.26

207-00210 Stockpile Topsoil 2878.000 CY | 21.0000  60438.00] 2.4900 7166.22| 14.2200  40925.16

208-00002 Erosion Log (12 In) 7840.000 LF | 3.6000  28224.00] 3.7500  29400.00] 3.7200  29164.80

208-00011 Erosion Bales (Weed Free) 465.000 EACH| 15.0000 6975.00] 15.7000 7300.50] 15.5900 7249.35

208-00020 Silt Fence 5350.000 LF | 1.1000 5885.00] 1.3000 6955.00| 1.1800 6313.00

208-00045 Conc Washout Str 1.000 EACH] 525.0000 525.00] 487.0000 487.00] 537.5000 537.50

208-00070 Vehicle Tracking Pad 5.000 EACH| 1300.0000 6500.00]| 541.0000 2705.00] 1636.7800 8183.90

208-00103 Removal and Disposal of Se 40.000 HOUR] 50.0000 2000.00] 46.0000 1840.00]| 48.3800 1935.20

208-00105 Removal and Disposal of Se 40.000 HOUR] 110.0000 4400.00] 61.0000 2440.00] 145.1300 580520

208-00206 Erosion Control Supervisor 120.000 DAY | 135.0000  16200.00] 140.0000  16800.00] 139.7500  16770.00

210-00010 Res Mailbox Str 2.000 EACH]| 210.0000 420.00] 2250000 450.00] 215.0000 430.00

210-00425 Res Bridge Railing 307.000 LF | 26.0000 7982.00] 25.1000 7705.70] 24.9400 7656.58

210-00810 Res Ground Sign 34.000 EACH| 180.0000 6120.00]| 217 .0000 7378.00| 215.0000 7310.00

210-04030 Modify Guardrail 11903.000 LF | 7.7000  91653.10] 5.0000  59515.00] 4.9700  59157.91

212-00006 Seeding (Native) 7.450 ACRE| 970.0000 7226.50]| 1000.0000 7450.00| 1010.5000 7528.23

212-00032 Soil Conditioning 7.450 ACRE]| 11000000 8195.00] 877.0000 6533.65] 870.7500 6487.09

213-00004 Mulching (Weed Free Straw) 7.450 ACRE| 1100.0000 8195.00] 1147.0000 8545_15] 1139.5000 8489.28

213-00061 Mulch Tackifier 1490.000 LB | 4.2500 6332.50]| 4.4000 6556.00| 4.3500 6481.50

216-00041 Soil Reten Blanket (S/C) 4808.000 SY | 3.0000  14424.00]| 3.0000  14424.00]| 3.0000  14424.00

304-02000 ABC (CL 2) 2620.000 TON | 30.0000  78600.00] 22.3000  58426.00] 21.4400  56172.80

304-06000 ABC (CL 6) 1853.000 TON | 30.0000  55590.00] 22.3000  41321.90] 24.8900  46121.17

304-09014 ABC (Spec) 10303.000 TON | 22.0000 226666.00] 23.3000  240059.90] 18.5300 190914.59

403-00720 HMA (Patching) (Asph) 1750.000 TON | 105.0000  183750.00] 100.0000  175000.00] 135.0700  236372.50

403-09500 Furnish HMA 3832.000 TON | 85.0000  325720.00] 86.0000  329552.00] 91.1300  349210.16

403-34721 HMA (Gr SX) (75) (PG 58-28  26008.000 TON | 88.0000 2288704.00] 85.0000 2210680.00] 90.7900 2361266.32

405-00100 Heating and Remixing Treat 139352.000 SY | 5.5000 766436.00]| 5.9000 822176.80]| 5.4700 762255.44

411-10255 Emul Asph (SS) 13219.000 GAL | 3.4500  45605.55] 3.0000  39657.00] 2.9300  38731.67

411-90010 Asph Rejuvenating Agent 7038.000 GAL | 3.0000  21114.00] 3.0000  21114.00] 2.9000  20410.20

420-00510 Geotextile (Cr Reduc) (H D 330.000 SY | 15.0000 4950.00] 17..0000 5610.00] 22.6400 7471.20

506-00209 Riprap (9 In) 20.000 CY | 120.0000 2400.00] 60.0000 1200.00]| 168.3800 3367.60

507-00400 Bitum S and D Pave (Asph) 4.000 TON | 690.0000 2760.00] 200.0000 800.00] 1158.4700 4633.88

515-00120 Waterproofing (Membrane) 517.000 SY | 15.0000 7755.00]| 17 .5000 9047.50] 22.5800  11673.86

515-00400 Concrete Sealer 144.000 SY | 10.5000 1512.00] 18.0000 2592 .00 17.2000 2476.80

515-00410 Concrete Sealer (Calcium N 134.000 SY | 26.0000 3484 .00] 43.0000 5762.00] 40.8500 5473.90

518-01050 Br Expan Device (Special) 82.000 LF | 170.0000  13940.00] 63.0000 5166.00] 62.3500 5112.70

601-01010 Conc CL BZ 85.000 CY | 500.0000  42500.00] 370.0000  31450.00] 367.6500  31250.25

601-03040 Conc CL D (Bridge) 23.000 CY | 900.0000  20700.00] 821.0000  18883.00] 815.9300  18766.39

601-03041 Conc CL D (Bridge) (Spec) 3.000 CY | 1250.0000 3750.00] 1731.0000 5193.00] 1720.0000 5160.00
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I( 0) -EST- IC 1) 005A IC 2) 672A

IENGINEER™S ESTIMATE IA & S CONSTRUCTION CO.  |OLDCASTLE SW GROUP, INC.

| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
602-00020 Reinf Steel (Epoxy) 1625.000 LB | 3.1000 5037.50] 2.9000 4712.50] 2.8000 4550.00
603-10180 18 In CSP 19.000 LF | 185.0000 3515.00]| 57.0000 1083.00] 323.3800 6144 .22
603-10240 24 In CSP 150.000 LF | 115.0000  17250.00] 70.0000  10500.00] 169.8100  25471.50
603-10360 36 In CSP 15.000 LF | 255.0000 3825.00] 70.0000 1050.00] 447 . 7400 6716.10
603-30018 18 In SES 1.000 EACH] 380.0000 380.00] 300.0000 300.00] 4957600 495.76
603-30036 36 In SES 1.000 EACH] 790.0000 790.00] 707.0000 707.00] 938.2300 938.23
603-50012 12 In Plastic Pipe 140.000 LF | 450000 6300.00] 75.0000  10500.00] 17.3700 2431.80
606-00301 Gdrail Ty 3 (6-3) 2975.000 LF | 18.0000  53550.00] 19.3000  57417.50] 19.1900  57090.25
606-01385 Transition Ty 3J 1.000 EACH] 750.0000 750.00] 833.0000 833.00] 827.7500 827.75
606-01390 End Anchor Ty 3K 1.000 EACH] 10000000 1000.00] 1147 .0000 1147.00] 1139.5000 1139.50
606-02005 End Anchor (Flared) 5.000 EACH] 1600.0000 8000.00]| 1677.0000 8385.00]| 1666 . 2500 8331.25
607-11525 Fence (Plastic) 3800.000 LF | 3.0000  11400.00] 3.2000  12160.00] 2.9600  11248.00
609-24003 Gutter Ty 2 (3 Ft) 80.000 LF | 40.0000 3200.00] 35.0000 2800.00] 53.7500 4300.00
609-60011 Curb Ty & M 1817.000 LF | 9.5000  17261.50] 12.0000  21804.00] 10.6200  19296.54
612-00001 Delin (Ty 1) 133.000 EACH]| 24.0000 3192.00] 25.0000 3325.00] 24.7300 3289.09
612-00002 Delin (Ty 11) 36.000 EACH] 25.0000 900.00] 26.0000 936.00] 25.8000 928.80
612-00003 Delin (Ty I11) 64.000 EACH| 26.0000 1664.00] 27.0000 1728.00] 26.8800 1720.32
612-00031 Delin (Ty 1) (Extra Ht) 76.000 EACH| 48.0000 3648.00] 52.0000 3952.00] 49.4500 3758.20
612-00032 Delin (Ty I11) (Extra Ht) 19.000 EACH| 50.0000 950.00] 53.0000 1007.00] 51.6000 980.40
612-00033 Delin (Ty 111) (Extra Ht) 19.000 EACH| 52.0000 988.00] 55.0000 1045.00] 53.7500 1021.25
613-01200 2 In Elec Cond (P) 2200.000 LF | 12.0000  26400.00] 13.0000  28600.00] 13.0900  28798.00
614-01522 Steel Sign Supp (2-1n Rd)( 27.000 EACH] 78.0000 2106.00] 84.0000 2268.00] 80.6300 2177.01
614-01578 Steel Sign Supp (2-17/2 In 7.000 EACH] 210.0000 1470.00] 225.0000 1575.00] 215.0000 150500
614-80385 Rumble Strip 58753.000 LF | 0.1200 7050.36] 0.1400 8225.42] 0.1500 8812.95

615-00030 Emb Prot Ty 3 4
620-00002 Field Office (CL 2) 1
620-00012 Field Lab (CL 2) 1. - - - - - -
620-00020 Sanitary Facility 1.000 EACH] 2600.0000 2600.00] 2922 .9500 2922 .95] 2687 .5000 2687 .50
1
1
1

625-00000 Const Surveying 000 L S | 31000.0000 31000.00] 40000.0000 40000.00] 30100.0000 30100.00
626-00000 Mobilization 000 L S | 425000.0000 425000.00] 451976.0000 451976.00] 468732.0000 468732.00
626-01000 Public Info Services .000 L S | 8000.0000 8000.00] 7000.0000 7000.00] 5678.5800 5678.58
627-00005 Epoxy Pvmt Mkg 570.000 GAL | 75.0000 42750.00] 74.0000 42180.00] 81.7000 46569.00
627-00011 Pvmt Mkg Paint (Waterborne 1139.000 GAL | 35.0000 39865.00] 37.0000 42143.00] 35.4800 40411.72
627-40000 Methyl Methacrylate Pvmt M 54.000 GAL | 375.0000 20250.00] 325.0000 17550.00] 349.3800 18866.52
630-00000 Flagging 3500.000 HOUR] 22.0000 77000.00] 240000 84000.00] 23.6500 82775.00
630-00001 Pilot Car Operation 400.000 HOUR] 37.0000 14800.00] 44,0000 17600.00] 43.0000 17200.00
630-00007 Traf Ctrl Inspection 50.000 DAY | 95.0000 4750.00] 106.0000 5300.00] 107.5000 5375.00
630-00012 Traf Ctrl Mgmt 120.000 DAY | 620.0000 74400.00] 675.0000 81000.00] 698.7500 83850.00
630-80335 Barricade (3 M-A) (Temp) 4.000 EACH] 130.0000 520.00] 130.0000 520.00] 134.3800 537.52
630-80341 Const Traf Sign (A) 136.000 EACH] 26.0000 3536.00] 27.0000 3672.00] 26.8800 3655.68

630-80342 Const Traf Sign (B) 92.000 EACH] 42.0000 3864.00] 440000 4048.00] 43.0000 3956.00
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IC 0) -EST- I 1) 005A 2 ) 672A
|ENGINEER"S ESTIMATE A & S CONSTRUCTION CO.  JOLDCASTLE SW GROUP, INC.
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT
------------------------------------------------------ e
630-80343 Const Traf Sign (C) 4.000 EACH]| 62.0000 248.00] 66.0000 264.00] 64.5000 258.00
630-80344 Const Traf Sign (Spec) 103.000 SF | 13.0000 1339.00]| 14.0000 1442.00| 12.9000 1328.70
630-80355 Port Mesg Panel 2.000 EACH| ~ 5200.0000  10400.00]  5600.0000  11200.00]  5375.0000  10750.00
630-80358 Flash Arrow Panel (C Ty) 2.000 EACH]| 1050.0000 2100.00] 1200.0000 2400.00] 1075.0000 2150.00
630-80360 Drum Channel Dev 200.000 EACH| 20.0000 4000.00| 32.0000 6400.00| 32.2500 6450.00
630-80363 Drum Channel Dev (Light) ( 20.000 EACH| 40.0000 800.00] 44.0000 880.00] 43.0000 860.00
630-80370 Conc Barrier (Temp) 1100.000 LF | 32.0000  35200.00] 44.0000  48400.00] 50.3000  55330.00
630-80380 Traffic Cone 300.000 EACH| 6.2000 1860.00 | 8.0000 2400.00] 6.4500 1935.00
630-80520 Mobile Pvmt Mkg Zone 5.000 DAY | 1100.0000 5500.00] 500.0000 2500.00] 1773.7500 8868.75
| | |
SECTION TOTALS I $ 5,860,810.11] $ 5,623,000.00] $ 6,111,111.03
------------------------------------------------------ e
CONTRACT TOTALS | $ 5,860,810.11] $ 5,623,000.00] $ 6,111,111.03




